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Refer: SD-517
29 August 1963

25X1A

Enclosure: A. Cost Breakdown for Revised Field Support Effort
"A" Follow-on System

Dear Art:

Enclosure A is transmitted herewith in compliance with agreements reached
at the negotiation meeting on 8/26/63. This cost breakdown reflects the
reduced number of manhours discussed and agreed to by cognizant techni-
cal personnel of both FSDS and the Government.

The fixed rates established for the labor categories as shown on the
25X1A cost breakdown are computed on the basis of a direct labor base burdened

offset overhead rate of]
25X1A

As previously discussed, it is proposed that this effort be established
as a separate labor-hour contract.

I trust the information enclosed is sufficient for your evaluation, but

should you have any additional questions, please do not hesitate to
contact the writer.

Very truly yours,

25X1A
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COST BREAKDOWN

Revised Field Support Effort
"A" Follow-on
System

25X1A

Sr. Engineer

Prin. Engineer
Total Engrg.

Sr. Engrg. Tech.

Total Engrg. Iabor

Overhead at -

Trav. & Subsistance

25X1A

Moving Expense

Prime Cost

25X1A GgA at-

Total Cost
25X1A Profit-

SALES PRICE
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